Supply and Delivery of Power Transformer for Megaworld Substation
Terms of Reference

NEPC-BAC-2025-001
Supply and Delivery of Power Transformer for Megaworld Substation

TERMS OF REFERENCE
Section I: RATIONALE

The procurement of a critical substation equipment is fundamental to the successful
establishment of the new Megaworld Substation. An essential component such as the
30/37.5 MVA power transformer is necessary to enable safe, reliable, and efficient
operation of the new facility. This state-of-the-art device will provide the substation with
the vital function of voltage transformation, ensuring that it meets current electricity
demand while being prepared for future network expansion. As this component is highly
specialized and has significant manufacturing and delivery lead times, early procurement
is crucial to keep the project on schedule and guarantee timely commissioning of the
substation. Securing modern, industry-standard equipment at this stage not only aligns
the new substation with best practices for safety and performance but also supports the
long-term reliability and growth of the power infrastructure serving Megaworld and its
surrounding communities. Timely delivery and installation of this long lead time item are
therefore pivotal to the overall success and operational readiness of the new Megaworld
Substation.

Section Il: SCOPE OF WORKS

The scope of work includes all necessary activities for the Supply and Delivery of Power
Transformer for Megaworld Substation, including but not limited to:

Supply and Equipment

o Description/Tasks

= One (1) set 30/37.5 MVA, 69/13.2 kV Power Transformer

» Including an On-Load Tap-Changer (OLTC) for voltage regulation
and load balancing, as well as all standard accessories such as
conservator tank, cooling system, tap changer (as specified),
bushings, protection relays, temperature and pressure gauges, oil
level indicators, terminal lugs, marshalling box, and fan system, and
neutral grounding accessories.

» Preferred brands for the power transformer: Sanaky (Vietnam),
Hitachi ABB (Japan /Switzerland), Emirates (UAE), Shihlin Electric
(Taiwan), Hyundai Electric (South Korea), Fuji Electric (Japan),
Schneider Electric, Toshiba (Japan), Fortune Electric (Taiwan).

» The power transformer and all its accessories shall be manufactured, tested,
and supplied as new and unused equipment, and must comply with all
relevant national and international standards (IEC, ANSI, IEEE, or
equivalent), as well as any applicable Philippine standards and grid codes
for substation equipment.
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General Requirements

o Description/Tasks

Delivery

The Supplier shall ensure all shipments, imports/exports, and deliveries
comply with all applicable national and local regulations, including any
necessary shipping or customs permits for the equipment.

The Supplier is responsible for all expenses related to the handling,
packaging, inland and international transportation, insurance, and delivery
of equipment to Negros Power’s designated delivery location.

All costs associated with proper and secure packaging, labeling, and safe
shipment of equipment to prevent damage or loss in transit are the
responsibility of the Supplier.

The Supplier shall coordinate delivery schedules with Negros Power’s
representative to ensure smooth receipt and inspection of goods at the
delivery point.

The Supplier shall provide timely updates on the status of fabrication,
shipping, customs clearance, and estimated delivery dates.

The Supplier is required to submit all required documentation (e.g.,
certificates of origin, shipping documents, customs paperwork, and delivery
receipts) to facilitate smooth importation, if applicable.

The Supplier must maintain compliance with all health, safety, and
environmental regulations during transport and delivery operations.

If any equipment is to be temporarily stored at the site prior to installation by
others, the Supplier shall provide instructions and guidelines for proper
storage and handling to ensure protection and preservation of goods.

o Description/Tasks

Proper packaging, secure transport, and delivery of the power transformer
and all associated accessories within the Negros Power franchise area.
Insurance coverage for the equipment during transit, up to formal
acceptance at the site.

Coordination with Owner’s representatives regarding delivery schedule, site
access, and unloading requirements.

Offloading and placement of the equipment at the designated storage or
equipment area at the Project Site.

Provision of delivery documentation, including packing lists and delivery
receipts.

Documentation and Manuals

o Description/Tasks

Provision and submission of all factory test certificates, type and routine test
reports, and quality assurance documents for the power transformer and all
associated accessories.

Supply of detailed operation and maintenance manuals, installation guides,
technical datasheets, and as-built drawings in both hard and electronic
copies.

All operation and maintenance manuals shall be provided in English.
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Factory Acceptance Test (FAT)

o Description/Tasks
= Arrangement for Client representatives to witness factory acceptance testing
of equipment, as required, prior to shipment.
> A team of three (3) personnel from Negros Power will participate in
the Factory Acceptance Test over five (5) working days. The FAT
involves the inspection of equipment prior to shipment to Bacolod,
Negros, Philippines. The test aims to verify that all equipment meets
the required specifications and is fully functional.
» Duration: 5 working days
» Location: Manufacturer’s facility
» Participants: 3 Negros Power personnel
= Submission of FAT results and documentation.

Warranty and After-Sales Support Installation

o Description/Tasks

» Provision of a warranty of at least five (5) years for the supplied power
transformer and its accessories, covering all manufacturing and material
defects from the date of delivery or commissioning, whichever comes later.

= Provision of technical support for troubleshooting, guidance, or clarification
on the supplied power transformer and its accessories throughout the
warranty period.

= Assurance of the availability of spare parts and technical services for the
supplied power transformer and its accessories upon request during the
warranty period.

Training

o Description/Tasks
» The Supplier is required to provide comprehensive training to Negros Power
personnel on the operation, routine maintenance, and handling procedures
for the supplied power transformer and its accessories. The training program
must be clearly outlined in the bid proposal and should strictly focus on the
proper use, care, and basic onsite assembly, as may be required, for the
delivered items.
= Trainings are categorized into two areas:
» Training for Operation and Maintenance of the Supplied Power
Transformer and Its Accessories
» Training on Handling and Preparation for Installation of the Supplied
Power Transformer and Its Accessories
» Training Location: The training will take place in Bacolod City or within the
Negros Power franchise area. The Supplier shall indicate the specific details
of the training location and program in the bid submission.
» Number of Trainees and Duration:
e Number: 6 Negros Power personnel
e Duration: 12 days (8 working days of substantive training)
= Expenses Associated with Training: The training will take place in Bacolod
City or within the Negros Power franchise area. The Supplier shall indicate
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the specific details of the training location and program in the bid submission.
Minimum Training ltems: Lecture-based training using technical manuals
and approved materials is acceptable.

» Training must include the procedure for acceptance inspection of
each equipment item, including checking the Impact Recorder with
evaluation (Pass/Fail) criteria.

A detailed process for all necessary handling and preparation steps prior to
equipment installation must be provided.

These training programs are designed to ensure that Negros Power
personnel are fully capable of operating, maintaining, and properly handling
and preparing the equipment for installation. The Supplier must outline the
training schedule, curriculum, and associated costs as part of the bid
submission.

Testing and Acceptance

o Description/Tasks

Conduct the Factory Acceptance Test (FAT) for the power transformer at the
manufacturer’s facility prior to shipment, in accordance with relevant
international standards and Negros Power’s requirements.

Notify and invite Negros Power representatives to witness the FAT, providing
advance notice and assistance with necessary travel arrangements.
Provide comprehensive FAT documentation, including detailed test
procedures, results, and certificates of compliance with specifications and
standards.

Ensure that the power transformer and all accompanying accessories are
clearly marked, properly labeled, and that all documentation corresponds
accurately to the delivered items.

Upon delivery, assist and support Negros Power as requested during
incoming inspection and acceptance checks, including visual inspection,
verification of test results, inventory count, and initial condition reporting.
Promptly address and resolve any non-conformance or deficiency identified
during FAT or upon delivery, including replacement or rectification of
affected equipment at no additional cost to Negros Power.

Ensure that the power transformer is delivered with all required test
certificates and technical documentation necessary for subsequent
installation and site testing by others.

Project Management

o Description/Tasks

Submit a comprehensive project execution plan for the supply and delivery
of the power transformer and its accessories, detailing schedules, key
milestones (including manufacturing, inspection, packing, shipping, and
delivery), and fundamental risk management strategies related to
procurement and logistics.

Ensure safe and efficient handling, transport, and delivery of the power
transformer and its accessories, with strict adherence to all applicable
health, safety, and environmental (HSE) regulations during logistics and
delivery operations.
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Provide regular project progress reports, covering updates on manufacturing
status, shipping schedules, and any issues that may impact delivery
timelines.

Conduct coordination meetings (virtual or in-person as required) with Negros
Power to provide updates, address concerns, and resolve issues pertaining
to the procurement and delivery process.

Assign qualified personnel—such as a Project Manager or Logistics
Coordinator—who will be responsible for overall management and
communication throughout the supply and delivery process, ensuring
efficient and timely execution of all contractual obligations.

Safety Requirements

o Description/Tasks

The Supplier shall ensure that all supply, packaging, handling, and delivery
activities comply with all applicable national safety laws, transport
regulations, and industry safety standards.

The Supplier shall provide appropriate safety and handling instructions for
the transformer and its accessories, clearly identifying any hazards
associated with the products, as part of the technical documentation
accompanying the equipment delivery.

Safety Data Sheets (SDS) or equivalent documentation shall be provided for
all supplied products, materials, and components as applicable, especially
those containing oils, chemicals, or other potentially hazardous materials.
Personnel involved in the supply and delivery process must be trained in
proper handling, loading, unloading, and transportation of high and medium
voltage electrical equipment.

The Supplier shall ensure that its crew uses suitable Personal Protective
Equipment (PPE) during delivery, unloading, and handling at the site.
Equipment must be securely packaged and clearly labeled to prevent
accidents, injuries, or damage during transport, loading, unloading, and
intermediate storage.

The Supplier shall utilize environmentally responsible packaging and
materials to minimize waste; packaging materials should be recyclable or
reusable where practicable.

All equipment and packaging materials must comply with applicable
environmental and waste management regulations, including the proper
disposal of any packing materials after delivery.

In the event of an accident, spill, or other incident during shipping or delivery,
the Supplier shall notify Negros Power immediately and comply with all
reporting, containment, and response protocols as required by law.

The Supplier must ensure that all delivery vehicles and handling equipment
used are in safe working condition and operated by qualified personnel.
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As-Built Documentation

o Description/Tasks

The Supplier shall provide detailed as-shipped documentation for the
supplied power transformer and its accessories, including final wiring
diagrams, termination layouts (as applicable), general arrangement
drawings, and equipment nameplate data.

The Supplier shall furnish comprehensive operation and maintenance
manuals specific to the supplied transformer and its accessories, including
recommended maintenance schedules, troubleshooting guides, and safety
instructions.

Factory test reports, certificates of compliance, and relevant type and routine
test results for the supplied transformer and its accessories shall be included
in the documentation package.

All documents and manuals shall be submitted to Negros Power in both hard
copy and electronic formats. Electronic copies shall be provided in PDF
format for all documents, and in original CAD formats (such as DWG or DXF)
for all drawings.

Documentation must be complete, accurate, and sufficient to ensure proper
identification, safe handling, operation, and future maintenance of the
supplied power transformer and its accessories.

Other Necessary Works

o Description/Tasks

Ensure that the supplied power transformer and its accessories conform to
the required safety, reliability, and performance standards as specified in the
technical requirements.

Guarantee compatibility and integration readiness of the power transformer
by providing complete documentation, detailed technical information, and
the manufacturer's interface requirements.

Address any technical clarifications, equipment documentation
modifications, or supplemental requirements identified during the supply and
delivery process, provided these do not constitute site works or installation.
Furnish all accessories, special tools, test certificates, technical manuals,
and all other documentation necessary for the full operational use of the
supplied power transformer.

Coordinate with Negros Power and its designated contractors to facilitate the
proper receipt, handling, and storage of the equipment upon delivery.
Provide technical support and respond promptly to any concerns regarding
the equipment delivered prior to, and during, site acceptance inspections.
The Supplier shall be responsible for proper and safe packaging of the power
transformer and its accessories to minimize risk of damage during transit
and delivery.

The Supplier shall address, at no additional cost, any defects or deficiencies
in the supplied power transformer or its accessories discovered before final
acceptance.
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Slection Il.b: EXPECTED OUTPUTS/DELIVERABLES

Upon completion of the supply and delivery of equipment, the contractor shall provide the
following to ensure a smooth transition to operational status. All required documents and
deliverables must be prepared and submitted in accordance with the specified guidelines
and within the established timeframe:

1. Bill of Quantities (BoQ)/Materials/Technical Specifications:

a. Three (3) printed hard copies of the BoQ, materials list, and technical
specifications for all equipment supplied.

b. Detailed information on the quantity, specifications, and descriptions of all
supplied materials/equipment.

c. A comprehensive, itemized, and industry-standard aligned BoQ.

2. Equipment Drawings and Diagrams:

a. Three (3) printed sets of relevant equipment drawings and wiring diagrams
(on A3 size paper) for each supplied item.

b. Drawings must include general arrangement, wiring/termination, and any
additional manufacturer-provided diagrams pertinent to installation and
operation.

c. Drawings shall be clearly labeled and organized for easy reference.

3. Editable Soft Copy Versions:

a. Editable digital versions of all documents and drawings (e.g., USB drive, CD,
or online file transfer).

b. In commonly used formats (e.g., Microsoft Word for documents,
AutoCAD/DWG for drawings, PDF for manuals/reporting).

c. Structured and easily accessible digital files.

4. Final Equipment Delivery Report:

a. A comprehensive report covering project summary, equipment supplied,

delivery methodologies, challenges encountered, and resolutions

implemented.

b. Summary of inspections and factory acceptance tests (FAT) conducted prior
to delivery.

c. Three (3) printed copies and an editable soft copy (e.g., Word or PDF) of the
report.

5. As-Shipped Documentation:

a. Three (3) printed sets of manufacturer-supplied as-shipped drawings (on A3
size paper), which accurately reflect the configuration of the supplied
equipment.

b. Editable soft copies of these drawings.

6. Operation and Maintenance Manuals:

a. Three (3) printed sets of operation and maintenance manuals for all supplied
equipment.

b. Manuals must include detailed operation guidelines, maintenance
schedules, troubleshooting guides, and safety instructions.

c. Editable soft copies of these manuals (e.g., Word and/or PDF).

All deliverables must meet contract quality standards and be submitted within the agreed
timeline. The contractor is responsible for ensuring accuracy, comprehensiveness, and
that all documentation fully reflects the actual equipment supplied.
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éection ll.c: EXPECTED OUTPUTS/DELIVERABLES

1. Three (3) bound printed hard copies of the Bill of Quantities (BoQ), materials list,
and technical specifications for all supplied equipment.

2. Three (3) sets of equipment drawings and wiring diagrams printed on A3 size paper
for record and reference.

3. Three (3) printed hard copies of relevant factory test reports, certificates of
compliance, and quality control documentation.

4. Editable soft copies of all reports, drawings, and documentation in commonly used
digital formats (e.g., Word, PDF, AutoCAD/DWG).

Section lll: CONTRACTOR / SUPPLIER RESPONSIBILITIES
The CONTRACTOR / SUPPLIER will be responsible for:

1. Quality Assurance:

a. Ensuring that all supplied equipment meets the specified technical standards
and performance criteria.

b. Providing certificates of compliance and relevant factory test reports.

2. Delivery and Logistics:

a. Coordinating and managing the delivery of all equipment to the specified
location.

b. Ensuring timely delivery in accordance with the agreed project schedule.

3. Technical Support and Warranty:

a. Providing technical support for supplied equipment during the warranty and
turnover phases, including guidance/clarification on documentation and
initial set-up.

b. Offering a warranty period for supplied equipment, covering defects in
materials and workmanship as per contract terms.

Section IV: OWNER’S ROLE

Negros Power will:
1. Set Desired Outcomes:

a. Define and communicate the desired and agreed results of the supply and
delivery activities under the contracted agreement.

b. Monitor progress and ensure that the outcomes are achieved as per contract
requirements.

2. Provide Access and Support:

a. Provide access to the delivery site and necessary support to the
CONTRACTOR/SUPPLIER for the receipt, inspection, and acceptance of
equipment.

b. If applicable, coordinate site access for installation and testing activities.

3. Review and Approval:

a. Review and approve all documentation, reports, and equipment supplied by
the CONTRACTOR/SUPPLIER, ensuring compliance with the specified
standards and requirements.
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éection V: COMMERCIAL REQUIREMENTS

1.

Nooasrwd

CONTRACTOR / SUPPLIER must be a registered Business Entity in the

Philippines.

Currency: Philippine Peso (Php) only.

Bid prices must be VAT inclusive.

Project Completion: 365 calendar days from issuance of Notice to Proceed (NTP).

Delivery Location: Negros Power franchise area

Price Validity: Ninety (90) days from date of closing of the Bidding Date.

Payment Schedule:

a) Down Payment — Twenty percent (20%) of the contract Sum payable within
thirty (30) days from the issuance of Notice to Proceed and upon receipt of
corresponding billing invoice, provided that, the Contractor submits an
Irrevocable Standby Letter of Credit by a Commercial Bank or Down Payment
Bond issued by a bonding company acceptable to Negros Power.

b) Progress Billing

1.

Thirty percent (30%) shall be payable within thirty (30) days after Factory
Acceptance Test and issuance of Acceptance Certificate signed by the
CLIENT’s authorized representative and upon receipt of CONTRACTOR’s
corresponding Billing Invoice. CLIENT shall pay the CONTRACTOR the
equivalent amount less recoupment of twenty percent (20%) advance
payment and less the ten percent (10%) retention.

Forty percent (40%) shall be payable within thirty (30) days after the
delivery of the equipment and issuance of Certificate of Delivery, signed by
the CLIENT’s authorized representative and upon receipt of
CONTRACTOR’s corresponding Billing Invoice. CLIENT shall pay the
CONTRACTOR the equivalent amount less recoupment of the twenty
percent (20%) advance payment and less the ten percent (10%) retention.
Thirty percent (30%) shall be payable within thirty (30) days upon testing
and commissioning of the equipment and issuance of Certificate of Project
Completion signed by the CLIENT’s authorized representative and upon
receipt of CONTRACTOR’s corresponding Billing Invoice. CLIENT shall
pay the CONTRACTOR the equivalent amount less recoupment of the
twenty percent (20%) advance payment and less the ten percent (10%)
retention.

c) Retention — The Owner shall be entitled to withhold the amount equivalent to
ten percent (10%) of the Contract Sum and shall retain the same pending
complete fulfillment by the Contractor of all its obligations under the Agreement
(“Retention Money”). The Retention Money shall be released upon issuance of
Project Final Acceptance, or, in the alternative, upon posting by the Contractor
of a Surety Bond in an amount equivalent to the Retention Money, issued by a
Bonding Company acceptable to Negros Power.
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éection VI: BIDDER REQUIREMENTS

The following documents must be submitted during the Bidding proper:

Legal and Technical Requirements:

Valid Joint Venture Agreement, if applicable;

Special Power of Attorney or Secretary’s Certificate of the authorized

representative, if any

List of at least three (3) existing major clients for the last five (5) years;

DTI/SEC/CDA Registration Certificate

Updated Mayor’s or Business Permit

BIR Form 2303

Latest Valid Tax Clearance or Sworn Application for Tax Clearance with previously

issued Tax Clearance;

8. Philippines Contractor Accreditation Board (PCAB) License category “B” or higher,
with SP-EE (Electrical Works) specialization category “B” or higher;

9. Latest Income Tax Return;

10.Latest Business Tax Return (VAT or percentage tax);

11.Statement of all ongoing and completed government and private contracts,
including contracts awarded but not yet started, which are similar to the contract to
be bid;

12. Statement of the bidder’s Single Largest Completed Contract (SLCC) within the
past ten (10) years, which shall have a contract cost of at least fifty percent (50%)
of the Approved Budget for the Contract (ABC) and similar to the contract to be bid.
The SLCC shall be inclusive of VAT and taken at face value (e.g. not subject to
price adjustments or escalation for projects completed in the past years).

For this purpose, “similar” refers to contracts which have the same major
categories of the scope of works (provide proof).

13.2024 Audited Financial Statements stamped “received” by the BIR, if available, or
unaudited 2024 Financial Statements duly certified by the Company’s President,
CEO, or highest-ranking officer;

14.Monthly Statement of Cash Flows for the past six (6) months or interim or latest
Financial Statements in lieu of the cash flow;

15.Cash flow forecast for the next twelve (12) months;

16. Computation of Net Financial Contracting Capacity (NFCC). However, a bidder may
submit a committed Line of Credit from a Universal or Commercial Bank, in lieu of
its NFCC computation; and
The computation of a bidder's NFCC must be at least equal to the ABC to be bid,
calculated as follows: NFCC = [(Current assets minus current liabilities) (15)] minus
the value of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with the contract
to be bid.

The NFCC computation shall be determined for both the 2023 Audited Financial
Statement and the Audited/Unaudited 2024 Financial Statements.
17.Valid Negros Power accreditation.

N —

Noeokow

Financial Requirements:

1. Bid Security
2. Duly-accomplished Technical Data Sheets;
3. Duly-accomplished Bid Price Schedule.
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Bidders are required to submit with the Financial Proposal Envelope a Flash Drive copy of
the Bid Price Schedule. This Flash Drive copy intends only to facilitate the correction of
arithmetical errors in the Bid Prices and should not, in any way, be construed to replace
the hard copy of price schedules to be signed by the bidders. Hence, should there be any
discrepancy between the signed price schedules and the Flash Drive copy of such, the
former shall prevail.

Section VII: DELIVERY TIME

The Contractor shall complete the performance of services for the Supply and Delivery of
Power Transformer for Megaworld Substation, three hundred and sixty-five (365) calendar
days from receipt of Notice to Proceed (NTP). Failure to meet the guaranteed completion
shall result in liquidated damages.

Section VIII: Liquidated Damages

Contract shall contain a provision on liquidated damages payable by the Contractor in
case of breach. The amount shall be one-tenth (1/10) of one percent (1%) of the total cost
for every day of delay, up to a cumulative amount of ten percent (10%) of the contract
amount, after which Negros Power may rescind or terminate the contract.

Section IX: WARRANTY
Section IX.a: WARRANTY PERIOD

The warranty period for the Supply and Delivery of Power Transformer for Megaworld
Substation shall be as follows:
1. Warranty Duration:

a. The power transformer shall have a minimum warranty period of five (5)

years from the date of delivery or commissioning, whichever comes later.
2. Warranty Coverage:

a. The warranty shall cover any defects in materials and workmanship under
normal use, handling, and maintenance in accordance with the
manufacturer’s specifications.

b. The warranty shall also cover performance-related issues, ensuring that
equipment (including the transformer) meets specified capacity and
performance standards throughout the warranty period.

3. Conditions of Warranty:

a. The warranty is void if the equipment is misused, mishandled, or subjected
to conditions outside the specified operating parameters.

b. Regular maintenance per manufacturer guidelines, conducted and properly
documented by Negros Power or its representatives, is required for validity
of the warranty.

4. Claims and Remedies:

a. In the event of a warranty claim, the Supplier shall, at their own expense,
repair or replace the defective equipment within a reasonable timeframe.

b. If the equipment cannot be repaired or replaced within a reasonable period,
the Supplier shall provide a prorated refund based on the remaining warranty
period.
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5. Exclusions:

a. The warranty does not cover damages resulting from external causes such
as natural disasters, unauthorized modifications, or improper installation by
parties other than the CONTRACTOR/ SUPPLIER.

6. Support and Maintenance:

a. The Supplier shall provide ongoing technical support and spare parts
advisory services during the warranty period to ensure optimal performance
of the supplied equipment.

This warranty ensures that all supplied equipment will be reliable and perform as specified,
providing assurance to Negros Power of the quality and longevity of the delivered
substation equipment.

Section IX.b: CERTIFICATE OF PRODUCT WARRANTY

The SUPPLIER shall provide a “Certificate of Product Warranty” for each major item of
supplied equipment. For the power transformer, the warranty period shall be five (5)
years from the date of delivery or commissioning, whichever comes later. During the
respective warranty periods, the SUPPLIER shall, at no additional cost to Negros Power,
promptly repair or replace any product determined to be defective in materials or
workmanship under normal use. All costs associated with repair or replacement—
including removal (if applicable), shipping, handling, and re-delivery of the product or its
components—shall be borne entirely by the SUPPLIER.

Section X: OTHER WARRANTIES

1. The Contractor shall warrant an independent contractor-employer relationship.

2. Contractor has control over the works and services, and selection, engagement,
and control of employees.

3. The Contractor shall warrant the deployment of trained and experienced
employees.

4. The Contractor shall warrant the provision of appropriate identification, uniforms,
safety equipment, and PPEs.

5. Contractor holds Negros Power free from any damages or claims arising from non-
compliance or negligence.

6. The Contractor shall warrant full accountability for accidents or injuries during the

performance of work.

Negros Power’s liability limited to the total value of fees paid under the agreement.

The Contractor shall warrant that the scope of works is covered by Insurance (all

risks) until it is fully delivered to and accepted by Negros Power.

© N
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éection XI: VALIDITY AND SAVING CLAUSE

1.

2.

3.

4.

Any void or unenforceable provision shall not invalidate the remaining provisions.
Parties shall replace void or unenforceable provisions with valid ones that come
closest to the original intent.

Negros Power may terminate the agreement for breach of any terms. The rights
and remedies specified are in addition to any other remedies provided by law.
Negros Power may adjust the contract for changes in governmental policies or
compliance with regulations.

Any amendments must be in writing and signed by authorized representatives of
both parties.

Section XIl: OWNERSHIP AND CONFIDENTIALITY

. All documents, plans, and materials developed under this contract are the property

of Negros Power.

Contractor agrees to confidentiality and non-disclosure of any proprietary
information.

The contract's terms and conditions supersede any prior agreements or
understandings.

This document represents the complete agreement of both parties.
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